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Wednesday, July 14, 2021

SUBJECT
Competitive Sealed Proposal Number (CSP)37-21, Lift Station Rehabilitation Sunland Park Lift Station No. 113

BACKGROUND

The Sunland Park Lift Station No. 113 located at 1063 Sunland Park Drive was originally built in 1983 and has been a
critical facility for serving the northwest area of El Paso. Throughout the years, the Sunland Park Lift Station has undergone
various improvements and modifications. However, in recent years the lift station and the existing 30-inch force main have
exhibited operational problems due to corrosion, leaks, and odor.

STRATEGIC OBJECTIVES SUPPORTED
Improve Infrastructure

EVALUATION PROCESS
EPWiater received three Competitive Sealed Proposals on May 13, 2021 for this project. The offerors were RMCI, Inc. of
Texas, Smithco Construction Co., and Spiess Construction Co., Inc.

Proposals were reviewed and ranked by the CSP Selection Committee, which consisted of Ivan Hernandez, Engineering
Division Manager, Gilbert Trejo, Chief Technical Officer, Irazema Rojas, Capital Improvement Program Manager, David
Ornelas, Wastewater Systems Division Manager, and Felipe Lopez, Chief Operations Officer. Proposals were scored in the
areas of financial capacity, past experience with a public entity, experience with the rehabilitation of wastewater lift stations, life
cycle cost of proposed pumps, proposed project team, schedule, and price proposal.

The CSP Selection Committee selected Smithco Construction, Inc., as the highest-ranked offeror with a total project amount
of $4,482,500, which is 20% higher than the engineer’s estimate of $3,746,200.

FINANCIAL IMPLICATIONS

Sufficient funds are available in Account Number 3119, and the funding source is the Improvement Fund.

PROPOSED ACTION REQUESTED

Consider and award Competitive Sealed Proposal No. 37-21, Lift Station Rehabilitation Sunland Park No. 113, to the highest-
ranked offeror, Smithco Construction, Inc. in the amount of $4,482,500.

SUPPORTING DOCUMENTATION PROVIDED

® None
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BID TO BE OPENED: MAY 13, 2021 AT 2:30 P.M.

BID NUMBER: 37-21

DESCRIPTION

PUBLIC SERVICE BOARD - EL PASO WATER UTILITIES

TABULATION OF BIDS FOR: LIFT STATION REHABILITATION SUNLAND PARK LIFT STATION NO.113

Prepared Bye—) //(_ -
Reviewed By:_é 1 2

INSURANCE, BONDS AND MOBILIZATION EXPENSES
Insurance, Bonds, and Move-In Related Expenses, Not to
Exceed 5% of Proposal Item Nos. 2 through 5.

PUMP STATION DEMOLITION Pump Station Demolition
for all work in Divisions 1 through 17 and the contract
drawings for the removal of the existing pumps, pump
bases anchors, piping, valves, electrical panels and
control boxes, wiring conduit, removal of the T Lock liner
plate, existing engine generator, odor control unit,
concrete removal and disposal pavement removal, rock
wall removal and disposal, fencing and gate removal and
disposal, and all otheritems to be removed and disposed
of not noted elsewhere on the Bid form, and other
incidentals and related work in Divisions 2 through 17,
Complete in Place..

PUMP STATION REHABILTATION Pump Station
Rehabilitation for all work in Divisions 2 through 17 and
the contract drawings for providing and installing the new
pumps, pump bases and anchors, piping, valves, wet well
repair and coating, new Precast Electrical Control
Building, all wiring, all conduit, all instrumentation, all
control panels, all power meters, all other electrical and
instrumentation devices and appurtenances, flow meters
and boxes, variable frequency drives, paving, grading
and drainage, bypass pumping, odor control equipment,
concrete, relocation of the existing Oxygen Tank, all
valves and fittings, rock walls, retaining walls, fencing,
wrought iron gates, landscaping, painting, site security,
and startup and training, etc., all coordination with the
Owner and the El Paso Electric Company, as required,
excluding items noted elsewhere on the Bid form, and
other incidentals and related work in Divisions 2 through
17, Complete in Place:

NEW 900 KW EMERGENCY DIESEL ENGINE
GENERATOR Fumish and Install a 900 KW Emergency
Engine Generator. This work includes fumishing and
installing a 900 KW emergency diesel engine generator,
inclusive of all sitework, electrical wiring, conduit,
instrumentation and control device switch gear, transfer
switches, startup and training, and any incidentals
necessary for the completion of the work, and other
incidentals and related work in Divisions 2 through 17,
Complete in Place the lump sum of:

TRENCH SAFETY SYSTEM Fumish and install Trench
Safety System: Trench Box Method or Shoring, Sheeting
and Bracing Method per linear foot complete in place.

TOTAL BID PRICE (ITEMS 1 THROUGH 5)

QTY UNIT
1 LS
1 LS
1 LS
1 LS
50 LF

Reviewed By:
Reviewed By:
Date: 7 ‘ZoZl
SMITCHCO SPlESSl
CONSTRUCTION, INC| CONSTRUCTIONCO., INC RMCI INC. OF TEXAS
ENGINEER'S 6 King Canyon Loop, Box 45| 201 S. Broadway St., 140 P.O Box 91447
ESTIMATE Caballo NM 87931 Orcutt, CA 93455 Albuquerque, NM 87199
$186,000.00 TOTAL| $165,000.00 $230,000.00 $250,000.00
$331,500.00 TOTAL $90,000.00 $1,062,000.00 $1,500,000.00
$2,464,000.00 TOTAL| $3,800,000.00 $3,548,000.00 $3,447,000.00
$764,200.00 TOTAL| $425,000.00 $400,000.00 $350,000.00
$10.00 UNIT $50.00 $1.00 $50.00
$500.00 TOTAL| $2,500.00 $50.00 $2,500.00
$3,746,200.00 $4,482,500.00 $5,549,500.00
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