

**EL PASO WATER UTILITIES
PUBLIC SERVICE BOARD**

ADDENDUM

NO. 1

FOR

Planned Waterline Replacement Program Phase 13 – Cedar Grove

BID NUMBER 34-23

JUNE 23RD, 2023

In accordance with the Instruction to Bidders of the Contract Documents, the following revision to the Plans and/or Specifications shall become part of the Contract Documents and the Bidders shall acknowledge receipt thereof on their Bid Proposal.




Mirtha Solis
Senior Purchasing Agent

6/23/23

Date

*The Administrator's signature certifies only that this document shall become part of the contract documents for the referenced project. His signature is not a representation that the content of this document is technically correct.



Michael Salinas P.E.
Civil Engineer, TX PE No. 123342
Garver

06/23/2022

Date

ADDENDUM No. 1
Planned Waterline Replacement Phase 13 – Cedar Grove
Bid No. 34-23
June 23rd, 2023

Receipt of this Addendum must be acknowledged in writing to El Paso Water as required by the bid Documents.

Questions from Bidders:

1. Can the Contractor have the option of Pipe Bursting the existing Waterlines with 6" & 8" DR14 AWWA C900 Fusible PVC in lieu of Open Cut construction?

End of Questions

Response to Bidders:

1. Pipe bursting will be considered as an alternative to the base bid. Contractor will have to meet the qualifications specified in future addenda under section 00100 Instruction to Bidders.

End of Responses

Attachments:

- 1- None