

EL PASO WATER UTILITIES PUBLIC SERVICE BOARD

ADDENDUM NO. 1

FOR

CORRUGATED METAL PIPE CONDITION ASSESSMENT AND REPLACEMENT PROGRAM PIEDRAS STREET; CYPRESS AVENUE SOUTH ALLEY TO PAISANO DRIVE

BID NO. SW36-23

JUNE 12, 2023

In accordance with the Instruction to Bidders of the Contract Documents, the following revision to the Plans and/or Specifications shall become part of the Contract Documents and the Bidders shall acknowledge receipt thereof on their Bid Proposal.

EL PASO WATER UTILITIES

BROWN AND CALDWELL



THE SEAL APPEARING ON THIS DOCUMENT WAS AUTHORIZED BY JOSEPH MORENO, P.E. 106186 ON JUNE 9, 2023.

> Joseph Moreno, P.E. Engineer of Record Brown and Caldwell F-2139 June 12, 2023

Mirtha Solis Senior Purchasing Agent June 12, 2023

*The EPWater representative's signature certifies that this Document shall become part of the Contract Documents for the referenced project. The signature is not a representation that the content of this document is technically correct.

Receipt of this Addendum must be acknowledged in writing to El Paso Water Utilities as required by the bid documents.

SUBMITTED QUESTIONS AND ANSWERS

The following are answers to questions that were received prior to the cutoff date for questions.

- Q-1.01. For the material on this project is only CMP and RCP accepted or can it be HDPE?
 - A-1.01 Only RCP is acceptable pipe material for replacement of the Storm Drain per Section 01 11 00, 1.02 and Section 33 05 45. CMP and HDPE pipe will not be accepted as alternative materials.

END OF ADDENDUM NO. 1